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B.O.

Proposal ID

Proposal Work Type

County

Project Number

Addendum

153

07-2187-228

HMA PAVEMENT
WIDENING / HMA
RESURFACING

BLACK HAWK

NHSX-218-7(228)--3H-07

21APR153.A01

Make the following change to the PLAN:

SHEET

J.1:

Tab 108-23A TRAFFIC CONTROL PLAN:

Replace Note 3 with the following note:

Refer to Tabulation 108-23B for restricted hours of work. Work on SB US 218
and all ramps shall be performed at night according to the schedule in Tabulation
108-23B. Except for the bridge approach work and work south of the bridge, the
Contractor shall coordinate with the contractor for project IMN-380-7(120)71—
0E-07 such that work requiring a lane closure on the southbound lanes or any
ramp or loop closures shall not be done while the contractor for project IMN-
380-7(120)71---0E-07 has 24 hour per day lane closures.
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